
Bid Portion Bid Item SpecType Spec# Item Description Unit Est Qty  Unit Price  Amount  Unit Price  Amount  Unit Price  Amount 
BB 001 CORR NTC Materials Testing Allowance ALLOW 1  $             15,000.00  $             15,000.00  $             15,000.00  $             15,000.00  $                            -   
BB 002 CORR SC 12.03F Utility Coordination Allowance ALLOW 1  $             15,000.00  $             15,000.00  $             15,000.00  $             15,000.00  $                            -   

BB 003

CORR  
Supplemental 
Specifications 

and Plan Sheets

NTC                       
01 11 00                   

C-101 and C-
102

Archaelogical Monitoring for area identified 
on the plans per NMAC 4.10.17.11 including 
NMDOT and SHPO Approved Monitoring 
Plan

HR 40  $                     81.40  $               3,256.00  $                   300.00  $             12,000.00  $                            -   

BB 004 NMDOT 603281 SWPPP Plan Preparation and Maintenance LS 1  $               6,135.80  $               6,135.80  $               2,800.00  $               2,800.00  $                            -   

BB 005 NMDOT 618000 Traffic Control Management LS 1  $               9,225.30  $               9,225.30  $               9,300.00  $               9,300.00  $                            -   
BB 006 NMDOT 621000 Mobilization LS 1  $             72,565.70  $             72,565.70  $          120,000.00  $          120,000.00  $                            -   

BB 007 NMDOT 702810
Traffic Control Devices for Construction incl. 
City Standard Project Sign

LS 1  $             21,686.30  $             21,686.30  $             15,650.00  $             15,650.00  $                            -   

BB 008 NMDOT 801000 Construction Staking and Surveying LS 1  $               6,438.70  $               6,438.70  $             12,000.00  $             12,000.00  $                            -   

BB 009
NMAPWA 

Supplemental 
Specification

33.05.07.13

18" DR-11 (PE4710) HDPE force main using 
horizontal directional drilling, including 
fusion welding of joints, insertion of pipe 
stiffeners as required, 12 AWG tracer wire, 
connection to combination air/vacuum 
valve piping, complete-in-place.

LF 4560  $                   157.90  $          720,024.00  $                   168.00  $          766,080.00  $                            -   

BB 010 NMAPWA 801.03.02.73

18" DR-11 (PE4710) HDPE force main using 
open-cut methods for insertion pits, all 
depths as shown and specified including: 
pipe in trench, fittings and restraints, 
trenching, backfill, compaction, 12 AWG 
tracer wire, utility marking tape, and 
restoration of all disturbed areas, complete-
in-place. 

LF 100  $                   196.30  $             19,630.00  $                   445.00  $             44,500.00  $                            -   

BB 011 NMAPWA 710.01.03

Bore and Jack Operation to cross NM 528 
south of Idalia Road as shown and specified 
excluding 18" HDPE carrier pipe but 
including 116 LF of 30" ID SCH40 steel 
casing pipe with spacers as required and end 
seals, complete-in-place.

IN DIA-LF 3480  $                     17.70  $             61,596.00  $                     25.50  $             88,740.00  $                            -   

BB 012 NMAPWA 920.03.01.47

Manhole 6' Dia Type "E", 14'-18' deep for 
combination air/vacuum valve including but 
not limited to: all items shown on Sheet C-
503, DI pipe, fittings, plug valves, pipe 
supports, etc. within limits of payment, 
coating, complete-in-place.

EA 4  $             64,448.20  $          257,792.80  $             86,000.00  $          344,000.00  $                            -   

BB 013 NMAPWA 920.03.01.47

Manhole 6' Dia Type "E",  > 18' deep for 
combination air/vacuum valve including but 
not limited to: all items shown on Sheet C-
503, DI pipe, fittings, plug valves, pipe 
supports, etc. within limits of payment, 
coating, complete-in-place.

EA 1  $             80,553.10  $             80,553.10  $             98,000.00  $             98,000.00  $                            -   

BB 014 NMDOT 601000

Removal of Structures and Obstructions-
remove and replace existing ROW fencing to 
facilitate insertion pits for HDD 
construction, compete-in-place.

LS 1  $             10,094.70  $             10,094.70  $               7,000.00  $               7,000.00  $                            -   

BB 015 Plan Sheets C-401, C-505

Connection to existing 14" force main at Sta 
10+14 as shown and specified on the plans 
per sheets C-401 and C-505 including 
fittings, DI THK CL52 spool piece, up to 20 ft 
of 14" C-905 PVC, complete-in-place.

EA 1  $             19,600.90  $             19,600.90  $             41,485.00  $             41,485.00  $                            -   

BB 016 Plan Sheets C-411, C-505

Connection to existing 12" force main at LS 
15 as shown and specified on the plans per 
sheets C-411 and C-505, including DI THK 
CL52 spool piece, up to 20 ft of 12" C-900 
PVC, complete-in-place.

EA 1  $             19,429.20  $             19,429.20  $             25,720.00  $             25,720.00  $                            -   

BB 017  Plan Sheets            C-504
Stand-alone tracer wire access stations in 
unpaved areas per Sheet C-504, complete-in-
place.

EA 5  $                   870.00  $               4,350.00  $             12,600.00  $             63,000.00  $                            -   

BB 018
Supplemental 
Specifications 

01 57 15

Provide by-pass pumping as required from 
the existing bypass line at Lift Station #15 
during connection to existing 12" and 14" 
force main, complete-in-place.

LS 1  $             15,265.00  $             15,265.00  $             12,000.00  $             12,000.00  $                            -   

 $       1,357,643.50  $       1,692,275.00  $                            -   
7.6875%  $          104,368.84  $          130,093.64  $                            -   

 $       1,462,012.34  $       1,822,368.64  $                            -   
 $                            -    $                            -    $                            -   

 $       1,357,643.50  $       1,692,275.00  $                            -   
 $       1,357,643.50  $       1,692,275.00  $                            -   

NMGRT 7.6875%  $          104,368.84  $          130,093.64  $                            -   
 $       1,462,012.34  $       1,822,368.64  $                            -   

5.0000%  YES  $           (67,882.18)  YES  $           (84,613.75)  NO  $                            -   
8.0000%  NO  $                            -    NO  $                            -    NO  $                            -   

Local/Area Preference
 $       1,289,761.33  $       1,607,661.25  $                            -   
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